DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER : 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-2011(05) CONTRACT TIME : 60 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ESTP-2011(05)
PAVEMENT & REHABILITATION, NORTH III, 2011
SET-ASIDE
VENDOR RANKING : Contract was awarded on 11/02/11 to vendor A-DEL CONSTRUCTION COMPANY, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,256,555.20 107.5716% 100.0000%
1 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,168,110.25 100.0000% 92.9613%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,177,777.00 100.8276% 93.7306%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,207,162.25 103.3432% 96.0692%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,284,850.05 109.9939% 102.2518%
5 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 1,290,849.75 110.5075% 102.7293%
6 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,319,796.05 112.9856% 105.0329%
7 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 1,432,206.75 122.6089% 113.9788%
I( 0o ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 Category 0001
| | |
0010 302005 450.000 TON | 40.00000 18000.00] 28.00000 12600.00] 18.45000 8302.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 90.000 TON | 25.00000 2250.00] 30.00000 2700.00] 5.70000 513.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 800.000 TON | 62.00000 49600.00] 58.50000 46800.00] 95.00000 76000.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 5300.000 TON | 69.00000 365700.00] 82.00000 434600.00] 80.00000 424000.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0050 402000 230.000 TON | 100.00000 23000.00] 75.00000 17250.00] 10.30000 2369.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 14600.000 SYIN | 1.50000 21900.00]| 1.35000 19710.00] 0.05000 730.00
HOT-MIX PATCHING | |
0070 701010 5000.000 LF | 30.00000 150000.00] 20.00000 100000.00]| 18.35000 91750.00
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH III, 2011

DATE
PAGE

11/02/11
001 -2

TYPE C

CALL ORDER 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE 10/04/11 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0080 701011 1170.000 LF | 30.00000 35100.00] 25.00000 29250.00] 24.80000 29016.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 701022 100.000 LF | 30.00000 3000.00] 25.00000 2500.00] 30.50000 3050.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0100 705001 350.000 SF | 7.00000 2450.00] 7.00000 2450.00] 6.15000 2152.50
P.C.C. SIDEWALK, 4" | | |
0110 705002 1020.000 SF | 9.00000 9180.00] 10.00000 10200.00] 6.10000 6222.00
P.C.C. SIDEWALK, 6" | | |
0120 705007 110.000 SF | 35.00000 3850.00] 25.00000 2750.00] 30.95000 3404.50
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0130 705008 380.000 SF | 15.00000 5700.00] 12.75000 4845.00| 14.20000 5396.00
CURB RAMP, TYPE 1 | | |
0140 705009 730.000 SF | 15.00000 10950.00 12.00000 8760.00 | 14.20000 10366.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 705010 80.000 SF | 15.00000 1200.00] 19.50000 1560.00 | 14.25000 1140.00
CURB RAMP, TYPE 5 | | |
0160 708500 5.000 EACH | 250.00000 1250.00 | 195.00000 975.00]| 125.00000 625.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 5.000 EACH | 250.00000 1250.00 | 195.00000 975.00]| 125.00000 625.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 28.000 EACH | 1000.00000 28000.00] 1025.00000 28700.00] 125.00000 3500.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 17.000 EACH | 782.35000 13299.95] 780.00000 13260.00 | 125.00000 2125.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 727502 6.000 EACH | 400.00000 2400.00] 350.00000 2100.00] 125.00000 750.00
ADJUSTING EXISTING MONUMENT BOX | | |
0210 732004 1100.000 TON | 40.00000 44000.00| 23.00000 25300.00] 37.40000 41140.00
TOPSOIL (TON) | | |
0220 734013 1360.000 SY | 0.75000 1020.00 | 0.50000 680.00| 1.85000 2516.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0230 735521 1360.000 SY | 1.00000 1360.00] 1.05000 1428.00] 1.85000 2516.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0240 743003 80.000 EADY | 30.00000 2400.00] 25.00000 2000.00] 18.55000 1484.00
| | |

ARROWPANELS,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/02/11
PAGE : 001 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER : 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0250 743004 60.000 EADY | 75.00000 4500.00 | 55.00000 3300.00] 72.00000 4320.00
|

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III,

TABULATION OF BIDS
FINAL

2011

T201106103.01

COUNTIES : NEW CASTLE

DATE
PAGE

11/02/11
001 -4

CALL ORDER  : 001 CONTRACT ID
LETTING DATE : 10/04/11 DISTRICT
SET-ASIDE
(0 )
E

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, .
0260 743005 140.000 EADY | 40.
FURNISH AND MAINTAIN PORTABLE LIGHT |
ASSEMBLY |
0270 743010 95.000 EADY | 110.
FURNISH AND MAINTAIN TRUCK MOUNTED |
ATTENUATOR, TYPE II |
0280 743050 3730.000 HOUR | 44
FLAGGER, NEW CASTLE COUNTY, STATE |
0290 743062 373.000 HOUR | 64.
FLAGGER, NEW CASTLE COUNTY, STATE, |
OVERTIME
0300 744505 10.000 EACH | 550.
ADJUST OR REPAIR EXISTING CONDUIT |
JUNCTION WELL |
0310 744520 2.000 EACH | 850.
CONDUIT JUNCTION WELL, TYPE 1, 20" X |
20" PRECAST CONCRETE |
0320 745527 225.000 LF | 15.
SUPPLY OF 2 1/2" GALVANIZED STEEL |
CONDUIT |
0330 745542 225.000 LF | 28.
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE
0340 746774 3160.000 LF | 9
SUPPLY AND INSTALLATION OF LOOP [
DETECTOR WIRE |
0350 746776 34.000 EACH | 90.
LOOP DETECTOR SPLICE |
0360 746850 3.000 EACH | 800.
POLE BASE, TYPE 4 |
0370 748015 3300.000 SF | 3
PERMANENT PAVEMENT STRIPING, |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC |
0380 748019 78200.000 LF | 0
TEMPORARY MARKINGS, PAINT, 4" |
0390 748026 6600.000 SF | 1
|

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND

NGINEER'S ESTIMATE

00000

00000

.52000

55000

00000

00000

00000

00000

.00000

00000

00000

.00000

.20000

.00000

I(

1

|A-DEL CONSTRUCTION CO INC

I(

2 )

| AMERICAN INFRASTRUCTURE-MD IN

AMOUNT | UNIT PRICE AMOUNT |
5600.00| 44.50000 6230.00
I |
|
10450.00] 105.00000 9975.00
|
|
166059.60] 44.52000 166059.60]
|
24077.15] 64.55000 24077.15]
|
| |
5500.00] 405.00000 4050.00
| |
| |
1700.00] 835.00000 1670.00
I |
I |
3375.00]| 14.00000 3150.00
I I
I I
6300.00| 29.00000 6525.00
I |
| I
28440.00] 9.05000 28598.00
| I
I I
3060.00] 105.00000 3570.00
| |
2400.00] 935.00000 2805.00
| |
9900.00] 4.25000 14025.00
| |
| I
15640.00] 0.19000 14858.00
| |
6600.00] 0.50000 3300.00
I I

UNIT PRICE
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/02/11
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER 001 CONTRACT ID T201106103.01 COUNTIES NEW CASTLE
LETTING DATE 10/04/11 DISTRICT N2
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0400 748548 39100.000 LF | 0.45000 17595.00]| 0.42000 16422.00]| 0.40000 15640.00
|

PERMANENT PAVEMENT STRIPING,
g

EPOXY

RESIN PAINT, WHITE/YELLOW,



DELAWARE DEPARTMENT OF TRANSPORTATION
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11/02/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER 001 CONTRACT ID T201106103.01 COUNTIES NEW CASTLE
LETTING DATE 10/04/11 DISTRICT N2
SET-ASIDE
(0 ) ICo1 ) IC 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bl ee-——lhiliee-i- - e .. e i -hl\ sl i —™-., o i Boo
0410 758000 810.000 SY | 25.00000 20250.00] 15.00000 12150.00] 16.45000 13324.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 760507 96730.000 SYIN | 0.75000 72547.50| 0.25000 24182.50] 0.50000 48365.00
PROFILE MILLING, HOT-MIX | | |
0430 762001 800.000 LF | 2.00000 1600.00 2.15000 1720.00 3.45000 2760.00
SAW CUTTING, HOT MIX | | |
0440 762002 300.000 LE | 6.00000 1800.00 6.50000 1950.00 4.45000 1335.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0450 763000 LUMP |  23951.00000 23951.00]  5500.00000 5500.00]  39024.00000 39024.00
INITIAL EXPENSE | |
0460 763502 LUMP |  4000.00000 4000.001  6000.00000 6000.00]  1500.00000 1500.00
MAINTENANCE OF RAILROAD TRAFFIC | |
0470 763621 LUMP | 399.00000 399.001  1600.00000 1600.00]  1500.00000 1500.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0480 763643 LUMP |  23951.00000 23951.00]  35000.00000 35000.00]  36000.00000 36000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,256,555.20] $ 1,168,110.25] $ 1,177,777.00
—————————————————————————————————————————— o
CONTRACT TOTALS ‘ s 1,256,555.20| $ 1,168,110.25] $ 1,177,777.00

DBE GOALS

| 7

7

7




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER : 001 CONTRACT ID : T201106103.01
LETTING DATE : 10/04/11 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

11/02/11
001 -7

(3 ) e 4 )
GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT |

|DAISY CONSTRUCTION COMPANY

I(

)

| HARMONY CONSTRUCTION INC

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
SECTION 0001 Category 0001
| | |
0010 302005 450.000 TON | 33.00000 14850.00 | 29.85000 13432.50]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 90.000 TON | 8.20000 738.00] 24.00000 2160.00]
ENTRANCE, DRIVEWAY AND | | I
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 800.000 TON | 80.00000 64000.00] 95.00000 76000.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 5300.000 TON | 72.00000 381600.00] 84.00000 445200.00]|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0050 402000 230.000 TON | 170.00000 39100.00] 85.00000 19550.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | I
0060 406001 14600.000 SYIN | 1.10000 16060.00 | 1.90000 27740.00
HOT-MIX PATCHING | |
0070 701010 5000.000 LF | 26.00000 130000.00] 15.85000 79250.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 701011 1170.000 LF | 23.00000 26910.00] 22.70000 26559.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 701022 100.000 LF | 24.00000 2400.00] 28.00000 2800.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0100 705001 350.000 SF | 6.00000 2100.00] 5.15000 1802.50]
P.C.C. SIDEWALK, 4" | |
0110 705002 1020.000 SF | 7.30000 7446.00 | 5.95000 6069.00
P.C.C. SIDEWALK, 6" | | |
0120 705007 110.000 SF | 42.00000 4620.00]| 34.00000 3740.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | I |
0130 705008 380.000 SF | 13.00000 4940.00]| 22.45000 8531.00]|
CURB RAMP, TYPE 1 | |
0140 705009 730.000 SF | 13.00000 9490.00] 22.45000 16388.50]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 705010 80.000 SF | 13.00000 1040.00]| 22.45000 1796.00]|
| | |

CURB RAMP, TYPE 5
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CONDUIT JUNCTION WELL, TYPE 1, 20" X

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/02/11
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER  : 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 708500 5.000 EACH | 210.00000 1050.00] 210.00000 1050.00] 215.00000 1075.00
REPLACING CATCH BASIN GRATES | [ |
0170 708504 5.000 EACH | 210.00000 1050.00] 210.00000 1050.00] 215.00000 1075.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 28.000 EACH | 930.00000 26040.00] 950.00000 26600.00] 970.00000 27160.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0190 710002 17.000 EACH | 620.00000 10540.00] 630.00000 10710.00] 650.00000 11050.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 727502 6.000 EACH | 520.00000 3120.00] 525.00000 3150.00] 540.00000 3240.00
ADJUSTING EXISTING MONUMENT BOX | |
0210 732004 1100.000 TON | 42.00000 46200.00] 15.00000 16500.00] 43.25000 47575.00
TOPSOIL (TON) | | |
0220 734013 1360.000 SY | 1.60000 2176.00] 2.10000 2856.00] 1.65000 2244.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0230 735521 1360.000 SY | 6.20000 8432.00] 3.15000 4284.00] 6.50000 8840.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0240 743003 80.000 EADY | 30.00000 2400.00] 20.00000 1600.00]| 30.00000 2400.00
ARROWPANELS, TYPE C | |
0250 743004 60.000 EADY | 40.00000 2400.00] 62.00000 3720.00] 97.75000 5865.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0260 743005 140.000 EADY | 28.00000 3920.00] 35.00000 4900.00] 97.75000 13685.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0270 743010 95.000 EADY | 125.00000 11875.00]| 180.00000 17100.00 ]| 135.00000 12825.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0280 743050 3730.000 HOUR | 44.52000 166059.60]| 44.52000 166059.60]| 44.52000 166059.60
FLAGGER, NEW CASTLE COUNTY, STATE | |
0290 743062 373.000 HOUR | 64.55000 24077.15]| 64.55000 24077.15]| 64.55000 24077.15
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0300 744505 10.000 EACH | 400.00000 4000.00]| 402.00000 4020.00]| 305.00000 3050.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0310 744520 2.000 EACH | 810.00000 1620.00]| 830.00000 1660.00]| 860.00000 1720.00
| | |
| | |

20" PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER : 001 CONTRACT ID : T201106103.01
LETTING DATE : 10/04/11 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

11/02/11
001 -9

(3 ) e 4 )
GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT |

|DAISY CONSTRUCTION COMPANY

I(

5 )

| HARMONY CONSTRUCTION INC

UNIT PRICE

14.
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|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0320 745527 225.000 LF | 14.00000 3150.00] 14.00000 3150.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0330 745542 225.000 LF | 28.00000 6300.00] 28.50000 6412.50]|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0340 746774 3160.000 LF | 8.80000 27808.00 | 9.00000 28440.00]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | I
0350 746776 34.000 EACH | 110.00000 3740.00] 100.00000 3400.00]|
LOOP DETECTOR SPLICE | | |
0360 746850 3.000 EACH | 910.00000 2730.00]| 930.00000 2790.00
POLE BASE, TYPE 4 | |
0370 748015 3300.000 SF | 2.10000 6930.00]| 4.35000 14355.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0380 748019 78200.000 LF | 0.25000 19550.00 | 0.20000 15640.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0390 748026 6600.000 SF | 1.60000 10560.00] 1.05000 6930.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0400 748548 39100.000 LF | 0.51000 19941.00] 0.38000 14858.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0410 758000 810.000 SY | 25.00000 20250.00] 34.00000 27540.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 760507 96730.000 SYIN | 0.15000 14509.50] 0.41000 39659.30
PROFILE MILLING, HOT-MIX | | |
0430 762001 800.000 LF | 1.10000 880.00]| 1.35000 1080.00]
SAW CUTTING, HOT MIX | | I
0440 762002 300.000 LF | 5.20000 1560.00 | 3.00000 900.00|
SAW CUTTING, CONCRETE, FULL DEPTH | |
0450 763000 LUMP | 19000.00000 19000.00 | 35290.00000 35290.00
INITIAL EXPENSE | |
0460 763502 LUMP | 3000.00000 3000.00]| 1200.00000 1200.00]
MAINTENANCE OF RAILROAD TRAFFIC | | |
0470 763621 LUMP | 2000.00000 2000.00| 3500.00000 3500.00]|
| |

CONSTRUCTION ENGINEERING, RE-SURFACING



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/02/11
PAGE : 001 -10

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER : 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0480 763643 LUMP | 25000.00000 25000.00] 59350.00000 59350.00] 42850.00000 42850.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,207,162.25]| $ 1,284,850.05]| $ 1,290,849.75
—————————————————————————————————————————— Bt st B et
CONTRACT TOTALS | $ 1,207,162.25]| $ 1,284,850.05]| $ 1,290,849.75
DBE GOALS | 7 % | 7 % | 7 g




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/02/11
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE 10/04/11 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
|DIAMOND MATERIALS LLC | ZACK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
SECTION 0001 Category 0001
| | |
0010 302005 450.000 TON | 36.50000 16425.00] 36.00000 16200.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 90.000 TON | 17.80000 1602.00] 25.00000 2250.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 800.000 TON | 76.80000 61440.00] 98.00000 78400.00]
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401833 5300.000 TON | 84.50000 447850.00] 83.40000 442020.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0050 402000 230.000 TON | 150.00000 34500.00] 95.00000 21850.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 14600.000 SYIN | 1.60000 23360.00]| 2.00000 29200.00
HOT-MIX PATCHING | |
0070 701010 5000.000 LF | 18.00000 90000.00] 26.00000 130000.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0080 701011 1170.000 LF | 51.00000 59670.00] 33.00000 38610.00]|
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 701022 100.000 LF | 47.00000 4700.00] 45.00000 4500.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0100 705001 350.000 SF | 10.15000 3552.50]| 7.50000 2625.00]|
P.C.C. SIDEWALK, 4" | |
0110 705002 1020.000 SF | 15.40000 15708.00] 9.00000 9180.00|
P.C.C. SIDEWALK, 6" | | |
0120 705007 110.000 SF | 22.60000 2486.00] 32.00000 3520.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0130 705008 380.000 SF | 15.60000 5928.00] 40.00000 15200.00]
CURB RAMP, TYPE 1 | |
0140 705009 730.000 SF | 15.60000 11388.00] 40.00000 29200.00]|
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 705010 80.000 SF | 15.60000 1248.00]| 40.00000 3200.00]
CURB RAMP, TYPE 5 | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/02/11
PAGE : 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER  : 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/04/11 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|DIAMOND MATERIALS LLC | ZACK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 708500 5.000 EACH | 200.00000 1000.00]| 200.00000 1000.00]|
REPLACING CATCH BASIN GRATES | [ |
0170 708504 5.000 EACH | 200.00000 1000.00]| 275.00000 1375.00]
REPLACING CATCH BASIN FRAMES | | |
0180 710001 28.000 EACH | 1100.00000 30800.00] 850.00000 23800.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0190 710002 17.000 EACH | 640.00000 10880.00] 390.00000 6630.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 727502 6.000 EACH | 500.00000 3000.00] 400.00000 2400.00]
ADJUSTING EXISTING MONUMENT BOX | |
0210 732004 1100.000 TON | 39.00000 42900.00] 30.00000 33000.00]
TOPSOIL (TON) | | |
0220 734013 1360.000 SY | 1.05000 1428.00]| 0.30000 408.00]
PERMANENT GRASS SEEDING, DRY GROUND | |
0230 735521 1360.000 SY | 3.15000 4284.00] 1.75000 2380.00]
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0240 743003 80.000 EADY | 23.10000 1848.00] 20.00000 1600.00]|
ARROWPANELS, TYPE C | |
0250 743004 60.000 EADY | 78.75000 4725.00] 85.00000 5100.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0260 743005 140.000 EADY | 40.24000 5633.60] 65.00000 9100.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0270 743010 95.000 EADY | 115.50000 10972.50]| 175.00000 16625.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0280 743050 3730.000 HOUR | 44.52000 166059.60]| 44.52000 166059.60]|
FLAGGER, NEW CASTLE COUNTY, STATE | |
0290 743062 373.000 HOUR | 64.55000 24077.15]| 64.55000 24077.15]|
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0300 744505 10.000 EACH | 399.00000 3990.00] 600.00000 6000.00]
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0310 744520 2.000 EACH | 824.25000 1648.50]| 885.00000 1770.00]|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
| | |

20" PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/02/11
PAGE 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE 10/04/11 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|DIAMOND MATERIALS LLC | ZACK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 745527 225.000 LF | 13.65000 3071.25] 15.00000 3375.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0330 745542 225.000 LF | 28.35000 6378.75] 30.00000 6750.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0340 746774 3160.000 LF | 8.93000 28218.80] 10.00000 31600.00]|
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0350 746776 34.000 EACH | 102.90000 3498.60] 100.00000 3400.00]|
LOOP DETECTOR SPLICE | | |
0360 746850 3.000 EACH | 924.00000 2772.00]| 980.00000 2940.00
POLE BASE, TYPE 4 | |
0370 748015 3300.000 SF | 4.20000 13860.00] 4.50000 14850.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0380 748019 78200.000 LF | 0.19000 14858.00 | 0.20000 15640.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0390 748026 6600.000 SF | 0.53000 3498.00]| 1.85000 12210.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0400 748548 39100.000 LF | 0.41000 16031.00] 0.40000 15640.00 |
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0410 758000 810.000 SY | 13.00000 10530.00 | 10.00000 8100.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 760507 96730.000 SYIN | 0.56000 54168.80 | 1.40000 135422.00
PROFILE MILLING, HOT-MIX | | |
0430 762001 800.000 LF | 1.87000 1496.00 | 2.00000 1600.00]
SAW CUTTING, HOT MIX | | |
0440 762002 300.000 LF | 4.37000 1311.00] 8.00000 2400.00]|
SAW CUTTING, CONCRETE, FULL DEPTH | |
0450 763000 LUMP | 10000.00000 10000.00 | 20000.00000 20000.00
INITIAL EXPENSE | |
0460 763502 LUMP | 3000.00000 3000.00]| 8500.00000 8500.00]
MAINTENANCE OF RAILROAD TRAFFIC | | |
0470 763621 LUMP | 3000.00000 3000.00]| 7500.00000 7500.00]
| | |

CONSTRUCTION ENGINEERING, RE-SURFACING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2011
CALL ORDER 001 CONTRACT ID : T201106103.01 COUNTIES : NEW CASTLE
LETTING DATE 10/04/11 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|DIAMOND MATERIALS LLC | ZACK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0480 763643 LUMP | 50000.00000 50000.00] 15000.00000 15000.00]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,319,796.05]| $ 1,432,206.75]| $
—————————————————————————————————————————— Bt st B et
CONTRACT TOTALS | $ 1,319,796.05]| $ 1,432,206.75]| $

DBE GOALS I 7

o°

7

o°




